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ADDENDUM #1 
 
 
Date:  3 August 2006 
 
To:   Contractors 
 
From:  Darrell Hunting, DFCM – Project Manager 
 
Reference: University of Utah  

Hedco Building (Energy and Mineral Research Office) Improvements. 
DFCM Project No. 06025750 
 

 
Subject:  Addendum No. 1 
 
Pages  Addendum     1 page 

Roofing Improvements Project Info  1 page 
  Total      2 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
 
1.1 SCHEDULE CHANGES – No Project Schedule Changes 

 
1.1.1  GENERAL - U of U Hedco Building Roofing Improvements Project Information
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University of Utah – Hedco Building Roofing Improvements 
DFCM Project # 06025750 
Addendum #1 
 
 
 
 

1- The parapet on East end  of building separating B.U.R. roof (under this contract) and EPDM 
roof (not under this contract) will be required to have parapet cap metal installed per detail 
2.R5 

 
2- 1.5” ISO  plus any indicated crickets are required (see specs) 

 
3- No plywood overlay over the T&G deck. 

 
4- Contractors should assume that the silver coating over the B.U.R. contains asbestos fiber.  

This asbestos is non-regulated and contractor should remove appropriate.  An asbestos survey 
is being completed and a copy will be given to successful contractor. 

 
5- A test cut was performed, results where – roof membrane – ½” perlite mopped to 1 ½” wood 

fiber.  Wood fiber did not appear to be mopped to the deck.  Only one test cut was taken and 
other conditions may exist.  Contractors should field verify if they have concerns. 

 
6- Project completion date is flexible, contractors may indicate a later completion date.  If a later 

date is indicated it must be reasonable and must be clearly indicated at bid time.  
 
 
End of Addendum #1 


